


Procurement of Services of qualified supervision Clarification etc in Patna.

Sl. No.	Queries/Request/Suggestron	Answer to Query	Remarks	Reply
1	2	3	3	3
1. Name of Consultant -RITES				
vi	Refer SI No. 4.4 of GCC, page 84 of RFP states that working hours and holiday of key personal are set forth in Appendix-E but Appendix-E is silent about working hour.	Requirement of Supervision is round"o"clock but replacement of staff and key personal should be with similar type of staff and key personal shift wise. As per requirement of construction site key personal and staff should be deployed in holidays also.	Replacement of key personal with similar type staff is not possible as this would require deployment of 2 sets of personal. The Consultant will ensure that work of the executing agency does not suffer due to absence of key personal due to emergency. Deployment during holidays would be ensured to maintain progress of work as per schedule.	Considered
viii	Item no. 6.4.4 of SC, Pge 91 of RFP states that a fine of 5% over and above penalty shall be imposed on Consultant if it is found that the progress of work in slow and the steps taken by consultant is not adequate. It needs to be clarified how & in what way the Consultant's fault can be determined and 5% penalty shall be imposed on what amount.	As per RFP it is clear how and what way the consultants fault can be determined. Penalty will be imposed maximum 5% on Agreement amount.	In Supervision Project, Consultants are never penalised for delays caused by executing agency. Consultants are granted extension of time, as soon as the completion time of the executing agency is extended. The Consultant fees are accordingly paid as per the agreed rate.	As per previous replay
x	TOR, SI no 1.9 states that Consultant shall ensure the availability of Key Personnel round"o"clock at construction site which is against the Labour Law. Sundays and other Government notified holidays shall be treated as holidays;	Requirement of Supevision is found the clock but replacement of staff and key personal should be with similar type of staff and key personal shift wise. As per requirement of construction site key personal and staff should be deployed in holidays also.	Replacement with similar type of staff is not possible. However, the Consultant will ensure that the progress of work is not hampered due to absence of any key personal.	Requirement of Supervision round'o'clockstaff and key personal may avail holidays as per State Government Rule.


 Seniro Project Engineer
 Bihar Rajya Pul Nirman Nigam Ltd,
 Special Works Div Patna.