



# Bihar State Road Development Corporation Limited

(A Govt. of Bihar Undertaking)

Registered Office: Central Mechanical Workshop Campus, Near Airport, Sheikhpura, Patna-800014, and

Tel: 0612-2226711/2226723


Letter No.-BSRDC Ltd.- 2947/2019 550

Patna, date- 09/02/2019

## ADDENDUM - 4 TO RFP DOCUMENT

Addendum-4 to RFP document for Procurement of Authority Engineer for Construction Supervision of Six/Four lane road from R' Block to Digha (Phase-1) including flyover/underpasses/ drains/ service road etc. at Patna in the State of Bihar length (0.00km to 6.300 km) on Engineering, Procurement & Construction (EPC) mode" are being uploaded with reference to Invitation for RFP (Ref. no. BSRDCLtd. :- 2947/2019-14, Dated - 02.01.2019 ), Information to consultant Notice (Ref. no.- BSRDCL Letter No.-2947/2018-104, Dated 02.01.2019), Addendum and Clarification to RFP document (Ref. no.- BSRDCL Letter No.- 2947/2018-338, Dated 23.01.2019), Addendum-2 to RFP Document (Ref. no.- BSRDCL Letter No.-2947/2018-421, Dated 30.01.2019) and Addendum-3 to RFP Document (Ref. no.- BSRDCL Letter No.-2947/2018-507, Dated 06.02.2019).

Yours sincerely

  
(Sanjay Kumar)

Chief General Manager





# Bihar State Road Development Corporation Limited

(A Govt. of Bihar Undertaking)

Registered Office: Central Mechanical Workshop Campus, Near Airport, Sheikhpura, Patna-800014, and

Tel: 0612-2226711/2226723

## Addendum to RFP Document - 4

**Selection of Authority Engineer for Six/Four lane Road of R'Block-Digha Road (Phase-1) including Flyover/Underpasses/ Drains/Service Road etc. at Patna in the State Of Bihar on EPC Mode' (Km 0.000 to Km 6.300)**

Sl. No.	Reference	Description	Addendum
1	Appendix –EC EC-01: Assessment of Firms Experience	Experience of Project Supervision/ Independent Engineer/ Authority's Engineer in <b><i>Construction of Extra dosed Bridge of minimum Length 100 m in at least two projects in last 5 years.</i></b>	Experience of Project Supervision/ Independent Engineer/ Authority's Engineer in <b><i>Construction of Extra dosed Bridge of minimum Length 100 m in at least One project in last 5 years.</i></b>

*Sanjay Kumar*  
9-2-2019  
(Sanjay Kumar)  
Chief General Manager  
BSRDCL  
*Sanjay Kumar*